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SR 99

DEPARTMENT OF TRANSPORTATI ON DATE: 3/18/2003
OLYMPI A, WASHI NGTON 98504 DOT_RGGB03
Bl D OPENI NG FORM

GEORGE WASHI NGTON BRI DGE
SEI SM C STAGE 2

02A034
Bl DDERS AND BI DS LOCATION:  KING

Bl DDER Bl DDER BI D OPENI NG DATE: 04/ 23/ 2003

TOTAL TOTAL PRQJECT ESTI MATE:

Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS

TOTAL TOTAL

Bl DDER Bl DDER

TOTAL TOTAL

QUANTI TY DESCRI PTI ON ITEMi[ UNN'T PRICE | UNIT PRICE | UNIT PRICE

LUMP SUM MOBI LI ZATI ON 1

LUMP SUM REMOVE AND RESTORE S| TE AMENI TTIE[ 2

LUMP SUM CLEAR AND GRUB TREES AND LAWN 3

80 C.V. ROADWAY EXCAVATI ON | NCL. HAUL 4

-1 CALC DEFI CI ENT STRENGTH CONC. PRICE ADJ| 5

10000 EST. BRI DGE DECK REPAI R 6

LUMP SUM CONTAI NNENT OF ABRASI VES 7

10000 EST. FORCE ACCOUNT TCLP TESTING OF CONT| 8

10000 EST. FORCE ACCOUNT DI SPOSAL OF CONTAINM 9

LUMP SUM FI ELD MEASURI NG EXI STING BRIDGE N 10

4 EACH FURNI SHI NG FRI CTI ON PENDULUM BEAR 11

4 EACH FURNI SHI NG FRI CTI ON PENDULUM BEAR 12

4 EACH FURNI SHI NG FRI CTI ON PENDULUM BEAR 13

4 EACH | NSTALLI NG FRI CTI ON PENDULUM BEAR 14

4 EACH | NSTALLI NG FRI CTI ON PENDULUM BEAR 15

4 EACH I NSTALLI NG FRI CTI ON PENDULUM BEAR 16

4 EACH SHOCK TRANSM SSI ON UNI T 17

LUMP SUM TEMPORARY SUPPORT SYSTEM - PIER S| 18

LUVP SUM TEMPORARY SUPPORT SYSTEM - PIER S| 19

LUMP SUM TEMPORARY SUPPORT SYSTEM - PIER N 20

LUVP SUM TEMPORARY SUPPORT SYSTEM - PIER N 21

LUMP SUM SEI SM C RETROFIT - PIER S-1 22

LUVP SUM SEI SM C RETROFIT - PIER S-2 23

LUMP SUM SEI SM C RETROFIT - PIER S-3 24

LUVP SUM SEISM C RETROFIT - PIER N-1 25

LUMP SUM SEI SM C RETROFIT - PIER N-2 26

LUVP SUM SEI SM C RETROFIT - PIER N-3 27

LUMP SUM EXPANSI ON JOI NT NMODI FI CATION - PI| 28




DEPARTMENT OF TRANSPORTATI ON

DATE: 3/18/2003

PAGE: 2

OLYMPI A, WASHI NGTON 98504 DOT_RGGBO03

Bl D OPENI NG FORM

SR 99
GEORGE WASHI NGTON BRI DGE
SEI SM C STACGE 2
02A034
QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
LUMP SUM EXPANSI ON JO NT MODI FI CATI ON - PI 29
2 EACH SEI SM C RESTRAINER - PIER S-5 30
86 TON CRUSHED SURFACI NG BASE COURSE 31
68 TON ASPHALT CONC. PAVEMENT CL. B 32
LUMP SUM REMOVE AND RESTORE | RRI GATI ON SYS| 33
400 DAY ESC LEAD 34
85 S.Y. STABI LI ZED CONSTRUCTI ON ENTRANCE 35
100 HR STREET CLEANI NG 36
28 EACH I NLET PROTECTI ON 37
745 L. F. SI LT FENCE 38
7500 EST. EROSI ON WATER POLLUTI ON CONTROL 39
300 C.Y. TOPSO L TYPE A 40
18 EACH PSI PE BOAMHALL RED MAPLE, 2 1/2 IN. 41
1810 S.Y. SOD | NSTALLATI ON 42
0.5 ACRE EROSI ON CONTROL SEEDI NG, FERTI LI Z 43
5000 EST. REPAI R | MPACT ATTENUATOR 44
4 EACH TRUCK MOUNTED | MPACT ATTENUATOR 45
736 HR OPERATI ON OF TRUCK MOUNTED | MPACT 46
LUMP SUM | LLUM NATI ON SYSTEM 47
5000 EST. FORCE ACCOUNT M NOR ELECTRI CAL CHAl 48
1220 HR SEQUENTI AL ARROW SI GN 49
9 EACH PORTABLE CHANGEABLE MESSAGE SI GN 50
1790 HR OPERATI ON OF PORTABLE CHANGEABLE M 51
25 EACH TYPE |11 BARRI CADE 52
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES 53
4800 HR TRAFFI C CONTROL LABOR 54
225 DAY TRAFFI C CONTROL VEHI CLE 55
1225 HR TRAFFI C CONTROL SUPERVI SOR 56
232 S.F. CONSTRUCTI ON SI GNS CLASS A 57
LUMP SUM DETOUR SI GNI NG 58
LUMP SUM WORK AREA SURVEYI NG 59
1608 L. F. TEMPORARY FENCI NG 60
1500 HR TRAI NI NG 61
5000 EST. ROADSI DE CLEANUP 62
5 EST. REI MBURSEMENT FOR THI RD PARTY DAMA| 63
-1 CALC M NOR CHANGE 64
LUMP SUM SPCC PLAN 65
LUMP SUM SI TE MAINT. FOR BIO. AND PHYSI CAL| 66




